
No. Item Description Qty Unit Price Amount Price Amount Price Amount Price Amount Price Amount

Schedule A

1 MOBILIZATION 1 ls 10,000.00    10,000.00             29,350.00    29,350.00             21,000.00    21,000.00             35,327.55    35,327.55             48,339.00    48,339.00             

2 REMOVAL OF PAVEMENT 8,500 sf 0.75            6,375.00               1.00            8,500.00               0.90            7,650.00               0.72            6,120.00               2.00             17,000.00             

3 UST REMOVAL AND REMOVAL OF PORTIONS OF DRAINAGE 
STRUCTURES

1 ls 4,000.00      4,000.00               1,000.00      1,000.00               1,570.00      1,570.00               9,391.94      9,391.94               34,000.00    34,000.00             

4 EXCAVATION, STOCKPILING AND HANDLING OF SOIL 6,500 cy 3.50            22,750.00             6.50            42,250.00             7.50            48,750.00             5.70            37,050.00             5.75             37,375.00             

5 MECHANICAL SCREENING 4,000 cy 3.00            12,000.00             6.00            24,000.00             14.00           56,000.00             11.82           47,280.00             10.25           41,000.00             

6 HAUL 7,000 ton 9.50            66,500.00             8.00            56,000.00             8.00            56,000.00             8.70            60,900.00             11.75           82,250.00             

7 EXCAVATION, BACKFILL USING OVERSIZE MATERIAL AND/OR 
CLEAN OVERBURDEN OUTSIDE FUTURE ROAD

4,000 cy 2.00            8,000.00               6.00            24,000.00             6.00            24,000.00             3.91            15,640.00             9.00             36,000.00             

8 EXCAVATION BACKFILL FOR REMAINDER OF SITE USING 
IMPORTED GRAVEL BORROW

7,000 ton 22.00           154,000.00           18.00           126,000.00           18.90           132,300.00           22.52           157,640.00           20.00           140,000.00           

9 FINAL CLEANUP 1 ls 4,000.00      4,000.00               5,000.00      5,000.00               1,000.00      1,000.00               9,204.21      9,204.21               15,000.00    15,000.00             

10 MINOR CHANGE 1 fa 80,000.00    80,000.00             80,000.00    80,000.00             80,000.00    80,000.00             80,000.00    80,000.00             80,000.00    80,000.00             

Schedule A Subtotal 367,625.00           396,100.00           428,270.00           458,553.70           530,964.00           
Sales Tax 8.9% 32,718.63             35,252.90             38,116.03             40,811.28             47,255.80             

Schedule A Total 400,343.63           431,352.90           466,386.03           499,364.98           578,219.80           
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